

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Total	Delivered, Weeks/Months
1	Set-up of Philippine Booth (or according to official event schedule)	1	1	Nov. 12, 2018
	Stand Maintenance			Nov. 13-14, 2018
	Stand Dismantling (or according to official event schedule)			Nov. 15, 2018